UPGRADES, REPAIRS, AND RENOVATIONS TO
HOT WATER PIPING AND AIR CONDITIONING SYSTEMS
MANSON YOUTH CENTER
CHESHIRE, CONNECTICUT
PROJECT: Bi-JA -441

BID OPENING 1:00 P.M. OCTOBER, 19, 2011

ADDENDUM NUMBER 2 DATE OF ADDENDUM SEPTEMBER, 28, 2011

The following clarifications are applicable to drawings and specifications for the project
referenced above.

ltem1
NOTE:
Pre Bid Sign in sheets are attached to this addendum. (Total of 3 sheets)
tem 2
NOTE:

Major subcontractors with contract values over $500,000 will be required to be pre-qualified, at
the time of Bid, with Department of Administrative Services (DAS). Refer to the DAS
Construction Contractor Prequalification Program on the DAS website for additional information.

ltem 3
NOTE:
All Pre-Bid RFI's must be submitted to the Engineer in writing no later than Qctober 1, 2011.

ftem 4
NOTE:

Section 00 72 00 General Conditions of the Contract for Construction Article 15 Materials:
Standards section 15.3.1 “Substitution of Materials and Equipment before Bid Opening”. All
substitution requests must be submitted to the Engineer no later than October 3, 2011. (Refer to
section 15.3.2 for substitutions allowed after Bid Opening).

ltemb
NOTE:

The facility conducts “mass movements” of all inmates of the course of the day. During these
times no entrance or exiting of facility is permitied.

Morning Med Call/School Call 8:00 am — 8:30 am
Morning School Recall 10:50 am — 11:00 am
Afternoon School Call 12:30 pm — 12:40 pm
Afternoon School Recall 2:30 pm—-2:45pm -
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ltem 6
CLARIFICATION:

Asbestos Abatement will be performed by Department of Construction Services (DCS) Asbestos
Unit. The General Contractor must give the on-call asbestos abatement contractor a (4) four
week notice on when work will begin on known asbestos pipe locations.

tem 7
CLARIFICATION:

General Contractor may use the existing temporary boilers in each of the housing pods as
“temporary” heat source, but must include in their base bid price, all miscellaneous piping,
valves, afc. to continue the use of the temporary boilers, as the new heating loop comes on line
in each of the housing pods.

ltem 8
CLARIFICATION:

The initial interior fence installation as noted on the drawings will require to be installed from
Pod to Pod in its entirety prior to moving to the next section of Pods. The confractor will not be
allowed to install all posts and then come back to install fence fabric and razor wire. The
General Contractor shall include all cost associated with this installation in addition to time
required to enter and exit the facility, tool inventory and coordination with the facilities “mass
movements”. Tools will not be allowed to remain within the secured perimeter until all fencing
has been installed and approved by the agency.

ltem ©
CLARIFICATION:

The new pumps in mechanical room #47 as shown on drawing ME4.00 are to be fed from panel
MDP-B with new 150A-3P circuit breakers with 1-1/2” conduits, (3) #2 and (1) #4 ground
through new VFC as indicated in the Pump Schedule shown on drawing ME2.00

ltem 10
In Section 01 11 00 Summary of Work, Paragraph 1.2.E.1
DELETE:

“The project manager representing the firm for this project is Michael Irwin. Phone: (860) 286-
9171; Fax: (860) 242-0236; E-mail: Mikei@bvhis.com.”

SUBSTITUTE:

“The project manager representing the firm for this project is Scott Waitkus. Phone: (860) 286-
9171; Fax: (860) 242-02386; E-mail: scottw@bvhis.com.”
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ltem 11

In Section 01 11 00 Summary of Work, Paragraph 1.2.F.1
DELETE:

“The Construction Administrator is To Be Determined.”
SUBSTITUTE:

“The Construction Administrator is BVH Integrated Services, Inc., and is located at 50 Griffin
Road South, Bloomfield, Connecticut, 06002. The project manager representing the firm for this
project is Michael lrwin” Phone: (860) 286-9171; Fax: (860) 242-0236; E-mail:
Mikei@bvhis.com.”

ftem 12
in Section 01 11 00 Summary of Work, Paragraph 1.10.K
DELETE:

Prolog Project Management;

1.  The State of Connecticut Department of Public Works (CTDPW) is using
Meridian Systems Prolog Manager as the project management collaborative
software tool for this project.

2. The General Contractor is required to utilize Prolog Manager for the duration
of this project and shall provide all project information via this program. This
includes, but is not limited to contracts, applications for payment, change
orders, change order proposals, requests for information, etc.

1. The General Contractor is required to purchase 5 concurrent licenses to be
utilized on the CT DPW Prolog Hosted System from Meridian Systems,
through PSS Consulting Group and maintain the licenses, software support,
and hosting services through the duration of this project. At end of the project,
these licenses shall be turned over to the CTDPW. The cost for the licenses,
support of the licenses, and hosting fees shall be included by the General
Contractor in the General Conditions costs for this project.

2.  The General Coniractor shall provide for fraining as directed by the
Construction Administrator or DPW Project Manager for the Construction
Administrator, Owner, and their representatives. The cost for the training shall
be included by the General Contractor in the General Conditions costs for this
project.

3. The General Contractor shall contact PSS Consulting Group, the authorized
Meridian reseller, for the licenses and training at hitp/iwww. pssaroup.com |
david@pssgroup.com or Phone: (978) 440-7060 | Fax: (508) 653-5080.

4.  Connecticut Department of Public Works (CTDPW) will be establishing a
project specific email “file” address for this project. The General Contractor
shall send an electronic “file” copy of all project documents to this email
address, to include but not limited to all project correspondence, project
emails, forms, elc.

5. The General Contractor is required fo scan all documents that contain wet
(ink) signatures and send a copy of those documents electronically to the
DPW Project Manager and the project specific email “file” address. The hard
copy of the wet signature documents shall be transmitted as directed by the
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DPW Project Manager. This includes, but is not limited to all contracts,
change orders, applications for payment, etc.

SUBSTITUTE:

PMWeb Proiect Management:

1.

2.

The State of Connecticut Department of Public Works (CTDPW) is using
PMWeb as the project management collaborative software tool for this project.
The General Contractor is required to utilize PMWeb for the duration of this
project, including project closeout (i.e. Contract Duration + 90 days) and shall
provide ali project information via this program. This includes, but is not
limited to contracts, applications for payment, change orders, requests for
information, submittals, daily reports, eic.

The General Contractor is required to purchase five (5} full PMWeb licenses
to be utilized on the CT DPW PMWeb Hosted Systemn from PSSGroup, Inc.
and maintain the licenses, software support, and hosting services through the
duration of this project. These licenses will be assigned to members of the
project team. At end of the project, these licenses shall be turned over to the
CT DPW. The cost for the licenses, support of the licenses, and hosting fees
shall be included by the General Contractor in the General Conditions costs
for this project.

The General Contractor shall provide for two (2) days of formal PMWeb
fraining as directed by the Construction Administrator or DPW Project
Manager for the Construction Administrator, Owner, and their representatives.
Training will be conducted at the DPW Training Room at the State Office
Building, at 165 Capitol Avenue, Hartford, CT 06106. The training shall be
coordinated through the DPW Project Manager and DPW PMWeb Staff. The
cost for the training shall be included by the General Contractor in the General
Conditions costs for this project.

The General Confractor shall contact PSSGroup, Inc. for the licenses and
training at hitp://www.pmweb.com [Phone: (617) 207-7080 [ Fax: (978) 246-
0248.

Connecticut Department of Public Works (CTDPW) will be establishing a
project specific emalil “file” address for this project. The General Contractor
shall send an electronic *file” copy of all project documents to this email
address, to include but not limited to all project correspondence, project
emails, forms, elc.

The General Contractor shall electronically scan all documentis not created in
PMWeb and any wet signature documents created in PMWeb after they have
been signed. These scanned document files shall be uploaded and
maintained in the PMWeb Document Management System for this project and
linked to the corresponding record in PMWeb.
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item 13
in Section 33 61 14 HIGH TEMPERATURE HOT WATER DISTRIBUTION, Paragraph 3.2.A.2
DELETE:

“All insulation shall be a minimum of 2" thick and comply with the Commercial Energy Efficiency
requirements of the current State of Connecticut International Energy Conservation Code.”

SUBSTITUTE:

“Provide minimum of 17 thick insulation”

ltem 14
On drawing ME5.00 Cottage #A-E MEP Plans, Drawing Notes #2
DELETE:

“Two existing boilers and associated circulating pump shall be in off position & isolated from rest
of the system (use shut-off isolation valves). Both boilers and associated pump to remain for
back-up. Boiler shutdown & mothballing shall follow manufacturer's recommendations.”

SUBSTITUTE:

“Two existing boilers and associated circulating pump shall be in off position & isolated from
rest of the system (use shut-off isolation valves). Both boilers and associated pump to remain
for back-up. Boilers shall be left filled with water, but isolated from the new Central Plant Water
with isolation valves.

Attachments:
Signh-in Sheet
End of Addendum Number Two
David Busanet, Bldding & Cehtracts Supervisor
Department of Public Works
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